
Addendum 3 

1. Drawings are now available. 
2. Bid opening / due date extended from 2pm Sept. 17th to 2:30pm Sept. 24th  

a. Bids are due at 2pm in City Hall 
b. Bids will be opened virtually at 2:30pm using this link 

3. Questions due in writing by 11:59pm on Thursday, Sept 17th 
a. City will address these questions in future addendums as needed 
b. All questions will be answered by 5pm Monday, Sept 21st 

4. City is adding curb replacement to the sidewalks between Beechurst and Grant. 
a. Curb quantities updated from 1279 LF to 1652 LF 

5. Standard sidewalk detail updated; please refer to plan general detail page for latest updated 
spec. Summary below: 

a. Fiber reinforcement acceptable in lieu of WWF 
b. Aggregate base options expanded 
c. Standard widths table deleted, refer to bid quantities for the four distinct sections of the 

project which each receive their own width and/or other defining characteristics, such 
as the integral knee wall. 

6. Contractor responsible for securing 3rd party, independent materials testing 
a. Follow Specifications for Structural Concrete, ACI 301-96, or WVDOH equivalent. 

i. Must obtain at least one composite sample for each 100 cubic yards, or fraction 
thereof, of each design mixture of concrete placed in any one day.  

ii. Composite samples must be taken in accordance with Standard Practice for 
Sampling Freshly Mixed Concrete, ASTM C 172, or WVDOH equivalent. 

iii. Strength and Air-content tests must be conducted on each sample. 
iv. Slump tests are required for each composite sample and whenever consistency 

of the concrete appears to vary. 
v. Air-content tests may be taken on composite samples or on samples from the 

batch taken at any time after discharge of 2 cubic feet of concrete. 
7. Tree protection clause added 

a. Wherever contractor falls under the canopy of a tree or encounters apparent tree roots, 
contractor must alert PM and take the following precautions: 

i. Contractor must hand dig to expose roots 
ii. Contractor must make a clean cut with sharp tools to prune roots flush to edge 

of excavation. 
iii. Contractor must cover root after cutting with damp soil or other means to 

prevent root from drying out. 
8. Utility notes: 

a. City/Owner will coordinate all necessary utility relocations, including the guywire 
support on the combined power/communications pole just south of McClane Avenue. 

b. The Dominion/Hope contractor notes that the top of the recently installed plastic gas 
line sits 30” below the surface of the concrete capped trench along Eighth Street.  

i. There is a continuous ribbon 6” above the top of the gas line. 
ii. There is an abandoned steel gas line behind the curb at an unknown depth. 


